Comparative Statement

Tender Nu BBMP/2022-23/OW/WORK_INDENT54247
Tender Na Improvements to Roads and Drains in Yashodanagara and surrounding areas in Ward No.11, Byatarayanapura

NAGATHEHALLI ANJINAPPA RAHUL GOWDA (ANURAH ENTERPRISES)

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amou	Quoted Ra	Total Amount
1	Earth work I	1	Cum	282	204.6	57697.20	166.48	46947.36
2	Providing ar	2	Cum	38.61	6109.4	235883.93	4971.22	191938.8042
3	Providing ar	3	Cum	90.09	6893.04	620993.97	5608.87	505303.0983
4	Supplying, F	4	Cum	5.41	101387	548503.67	82498.6	446317.426
5	Providing ar	5	Sqm	255.6	2337	597337.20	1901.62	486054.072
6	Loading anc	6	Cum	253.8	81.4	20659.32	66.24	16811.71
7	Cost of Hau	7	T.Km	324.86	115.5	37521.33	93.98	30530.3428

Total Summary Amount		2118596.6	1723902.8	0.00
% against Estimated Rate			-18.63	
% against CSR				
Total Bid Amount			1723902.82 (L1)	

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2023-01-30 12:51:43.0	2023-01-30 17:02:12.0	2023-02-07 15:31:56.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-18 15:20:41.0	2022-11-18 15:20:54.0	2023-01-30 12:51:43.0	Approve	Seven bidders are participated for this tender,out of which L1 bidder is not qualified,hence tender is approved for L2 bidder for L1 rates, hence tender is forwarding for your kind approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -PRADEEP B N	2022-11-18 15:20:41.0	2022-11-18 15:20:41.0	2022-11-18 15:20:41.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-18 15:20:22.0	2022-11-18 15:20:32.0	2022-11-18 15:20:39.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-18 15:15:18.0	2022-11-18 15:15:26.0	2022-11-18 15:20:21.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-18 15:14:18.0	2022-11-18 15:14:28.0	2022-11-18 15:15:17.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-18 11:00:04.0	2022-11-18 15:14:12.0	2022-11-18 15:14:18.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -PRADEEP B N	2022-11-18 11:00:04.0	2022-11-18 11:00:04.0	2022-11-18 11:00:04.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT5424 7	bbmp_ee2_yel -PRADEEP B N	2022-11-08 03:24:56.0	2022-11-08 16:16:26.0	2022-11-08 16:16:26.0	Approved		Completed